

### Bid Schedule - 2025

Se. No:	Source of fund	E.E's Division (D's Division)	Tender No:	Project Name	Project Details	Tenderable Amount without VAT (Rs.) Mn	CIDA Grade (Highway)	Project Duration (Months)	Tender Fee (Non-refundable) with VAT 18 % (Rs.) SSCL	Bid Security	
										Bank Guarantee, Bank Draft or Cash	Valid up to
1	PDG,PSDG	Negambo (Katana, Wattala)	PE/2025/NG/04	Katiyala Kimbulapitiya Road Horape Siriwardana Road	Supplying ,Laying and compacting Asphalt Concrete, Construction Shoulder and Gabion Wall	20.19	C-06 or above	03	7,257.00	201,900.00	07-Jul-25
2	PDG	Udugampola (Diulapitiya)	PE/2025/UD/05	Paranahandiya Nawana Road	Supplying ,Laying and compacting Asphalt Concrete	7.44	C-06 or above	02	3,628.50	74,430.00	07-Jul-25
3	PDG	Kirindiwela (Biyagama)	PE/2025/KI/06	Walgama Ulhitiwela Road	Supplying ,Laying and compacting Asphalt Concrete	3.55	C-06 or above	01	2,419.00	35,510.00	09-Jun-25
4	PDG,PSDG & PCRG	Colombo (Kotte, Kolonnawa)	PE/2025/CO/07	Nawala Koswatta Walikada Road Galwana Mulleriyawa Walpola Road Galwana Lowlevel Road	Supplying ,Laying and compacting Asphalt Concrete Laying Asphalt Concrete	14.59	C-06 or above	03	4,233.25	145,900.00	07-Jul-25
5	PDG,PSDG	Avissavella (Padukka,Seethawaka)	PE/2025/AV/08	Meegoda Gahanuwala Atigala Road Puwakpitiya Kaluadura Road	Base Correction , Supplying , Laying and compacting Asphalt Concrete	17.77	C-06 or above	03	5,442.75	177,730.00	07-Jul-25
6	PSDG	Moratuwa (Kesbawa, Rathmalana)	PE/2025/MO/09	Moraketiya Thumbowila Road Rathmalana Station Road	Base Correction , Supplying , Laying and compacting Asphalt Concrete Construction structures and Laying Asphalt Concrete	13.66	C-06 or above	03	4,233.25	136,640.00	07-Jul-25
7	PDG,PSDG	Agalawaththa (Dodangoda )	PE/2025/AG/10	Dodangoda Bombuwala Road	Reconstruction of Culvert (1/4) ,Widening of edges , Laying Asphalt Concrete and construction Structures	10.25	C-06 or above	03	4,233.25	102,550.00	07-Jul-25
8	PSDG	Horana (Madurawala)	PE/2025/HO/11	Warakagoda Frosester Road	Construction of Retaining Wall and Laying Asphalt Concrete	5.39	C-06 or above	02	3,628.50	53,930.00	07-Jul-25
9	PDG	Horana (Bulathsinhala)	PE/2025/HO/12	Athura Molkawa Road (0+000 - 1+500 Km)	Widening of Road and construction of side Drains	7.42	C-08 or above	01	3,628.50	74,200.00	07-Jul-25
10	PSDG	Horana (Horana)	PE/2025/HO/13	Palannoruwa Kindelpitiya Road (1+300 - 2+300 Km)	Earth works and Construction structures	2.40	C-09 or above	01	2,419.00	24,000.00	09-Jun-25
11	PDG	Kaluthara (Panadura)	PE/2025/KA/14	Piliyandala Henamulla Road (0+220 - 0+415 Km)	Construction of Concrete side Drains	4.69	C-08 or above	1 1/2	2,419.00	46,950.00	09-Jun-25
12	PDG,PSDG	Kaluthara (Beruwala )	PE/2025/KA/15	Pinhena Padagoda Road (0+000 - 0+714 Km)	Construction of Concrete side Drains, Base Correction , Supplying , Laying and compacting Asphalt Concrete	14.21	C-06 or above	02	4,233.25	142,200.00	07-Jul-25