

Bid Schedule - 2025

Se. No:	Source of fund	E.E's Division (D's Division)	Tender No:	Project Name	Project Details	Tenderable Amount without VAT (Rs.) Mn	CIDA Grade	Project Duration (Months)	Tender Fee (Non-refundable) with VAT 18 % (Rs.)	Bid Security	
										Bank Guarantee, Bank Draft or Cash	Valid up to
1	PSDG	Avissavella (Homagama)	PE/2025/AV/16	Meegoda Dampe Berukatiya Road	Widening of Box Culvet, Construction of Jacket Wall	2.95	C-08 or Above (Highway)	2 1/2	2,419.00	29,500.00	23-Jun-25
2	PSDG	Avissavella (Seethawaka)	PE/2025/AV/17	Akaravita Girabula Kaluaggala Road	Widening of Box Culvet, Construction of Jacket Wall and Hard Shoulder	5.27	C-07 or Above (Highway)	2	3,628.00	52,800.00	21-Jul-25
3	PDG	Avissavella (Seethawaka)	PE/2025/AV/18	Akaravita Girabula Kaluaggala Road	Widening of Box Culvet & Construction of Irish Drains	3.09	C-08 or Above (Highway)	2 1/2	2,419.00	31,000.00	23-Jun-25
4	PDG	Avissavella (Seethawaka)	PE/2025/AV/19	Akaravita Girabula Kaluaggala Road	Base Correction, Laying Asphalt Concrete and Construction of Structures	4.05	C-08 or Above (Highway)	3	2,419.00	40,500.00	23-Jun-25
5	PSDG	Avissavella (Seethawaka)	PE/2025/AV/20	Eswattha Ranwala	Sand Sealing on Road Surface	1.54	C-09 or Above (Highway)	1	2,419.00	15,400.00	23-Jun-25
6	PSDG	Avissavella (Padukka)	PE/2025/AV/21	Padukka Gurugoda Road	Widening of Culvet 3/3 and Embankment Filling	2.46	C-08 or Above (Highway)	2	2,419.00	24,600.00	23-Jun-25
7	PSDG	Avissavella (Seethawaka)	PE/2025/AV/22	Kosgama Kapugoda Road	Widening of Box Culverts, Construction of Wing Wall & Handrail	3.13	C-08 or Above (Highway)	2	2,419.00	31,400.00	23-Jun-25
8	PDG-EDU	Moratuwa	PE/2025/MO/23	Theater 07 for National Academy of Dramatic Art At Colombo -07	Renovation of Exteral Building and outer Area	23.60	C-06 or Above (Building)	3	7,257.00	236,000.00	21-Jul-25
9	PSDG	Negambo (Katana)	PE/2025/NG/24	Kovinn Kalahapitiya Road	Construction of Gabion Wall, Toe wall, Back Filling & Turfing	12.30	C-06 or Above (Highway)	3	4,233.25	123,000.00	21-Jul-25
10	PDG	Nittambuwa (Meerigama)	PE/2025/NT/25	Kongasdeniya Mallaheva Road	Construction of Drain	3.08	C-08 or Above (Highway)	2 1/2	2,419.00	30,800.00	23-Jun-25
11	PSDG	Kaluthara (Panadura)	PE/2025/KA/26	Panadura Kidelpitiya Road	Construction of Concrete side Drains	4.71	C-08 or Above (Highway)	3	2,419.00	47,100.00	23-Jun-25
12	PSDG	Kaluthara (Kaluthara)	PE/2025/KA/27	Approch to No-01 Station Road	Construction of Concrete side Drains	3.93	C-08 or Above (Highway)	2 1/2	2,419.00	39,400.00	23-Jun-25
13	PDG	Agalawaththa (Dodangoda)	PE/2025/AG/28	Dodangoda Thebuwana Road	Re-construction of Bridge (7/2)	6.41	C-07 or Above (Bridge)	5	3,628.00	64,100.00	21-Jul-25